



BRUHATH BANGALORE MAHANAGARA PALIKE

BBMP/YNK/EE(Project)/Agr/49/2017-18 Dated: 4/08/2017

1. This is agreement entered this day 4/8/2017 between Executive Engineer, Project Division, Yelahanka Zone, BBMP (herein after called first party) and Technical Manager(West), KRIDL (herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.
2. BBMP desires to entrust the Improvements and Asphalt to cross roads at Agrahara Layout instead of Kogilu layout in Ward No.05 to KRIDL ರವರಿಗೆ ಸಾರ್ವಜನಿಕ ಆರೋಗ್ಯ ಸ್ಥಾಯಿ ಸಮಿತಿಯ 02-09-2016ರಂದು ನಡೆದ ಸಭೆಯ ನಡವಳಿಯ ವಿಷಯ ಸಂಖ್ಯೆ: ಸಅಸ್ಥಾಸ/34/2016-17 ದಿನಾಂಕ:02-09-2016 ಮತ್ತು ಅರ್ಥಿಕ ಸ್ಥಾಯಿ ಸಮಿತಿ ರವರ ಪತ್ರ ಸಂಖ್ಯೆ: ತೆ.ಆ.ಸ್ಥಾಸ/ಪಿಆರ್/050-39/2016-17 ದಿ:22-08-2016ರ ಮತ್ತು ಮಾನ್ಯ ಆಯುಕ್ತರು ಬಿಬಿಎಂಪಿ ರವರ ಆದೇಶ ಸಂಖ್ಯೆ:ಆ/ಪಿಆರ್/3313/16-17 ದಿ:02-08-2016 amounting to Rs.200.00 Lakhs.
3. The Government of Karnataka in the notification ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
- b. Estimate shall be prepared by BBMP based on CSR 2017-18 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 8% KRIDL and 1% Labour Welfare Cess Charges. + GST charges
- c. The Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl. No.	Name of Work	Job Work Code	Amount in Rs.
1	Improvements and Asphalt to cross roads at Agrahara Layout instead of Kogilu layout in Ward No.05	005-17-000003	200.00 Lakhs

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Executive Engineer
Project Division
Yelahanka Zone
Bangalore


5. The work will be completed within 6 months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
6. Defect liability period shall be 1 year from the date of completion of work.
7. 25% of mobilization advance shall be paid against Administrative / Technical Sanctioned approved estimate cost at the time of execution of agreement.
8. The mobilization advance shall be adjusted in the Final Bill.
9. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/National Highway/ PRED/KUWS&DB.
b. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party


EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Witness:-

1.  Aditya K

2. # 7, 1st 'C' xgain Road

Gelayara Palace, Mahalaxmipura
Bangalore. 560088

First Party


Executive Engineer
Project Division
Yelahanka Zone
Bangalore 4/8/17